APPENDIX A-
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ACJIP082134

SYSTEM DESCRIPTION
Fire Water Distribution System ACJP082134

Isolation Valves

Provide isolation valves for the Fire water system.
These valves are to separate L.A. Air Force Base into
four Quadrangles. Contractor is to identify and define
isolation locations. At a minimum, contractor is to
coordinate approval of isolation locations through Los
Angeles Air Force Civil Engineering PM, Fire Chief,
and Plumber. No construction work is to begin without
a set of working drawings and approval from 61 CELS.
For the contractor convenience, enclosed is a CAD
drawing (CAD 1) showing the existing water line
system.

NOTE:
1. CONTRACTOR IS RESPONSIBLE FOR

VERIFYING LOCATION OF UTILITY
LINES VIA THEIR OWN MEANS. 61 CELS
STAFF MAY ASSIST IN LOCATING
LINES HOWEVER; CONTRACTOR IS
FULLY RESPONSIBLE FOR PROPER
LOCATION OF LINES.

At a minimum the Contractor shall
address the following in his/her
specifications and plans:

Excavation

“Dead Man” Trust Blocks

Pipe and fittings Materials

Valves installations

Backfilling

Gate Valves

Valve Boxes

Details

Flushing and Disinfection of water line
Pressure Testing

General Construction Standard of Care — Minimum
Requirements:

SITE EARTHWORK

COMMON EXCAVATION

The contractor is to follow design engineer’s
construction drawings, and design specifications. Note:
All construction drawings must be approved by Air
Force Civil Engineering prior to construction. All work
must follow approved schedule any acceleration or
delay of schedule must be approved by Air Force
Contracting officer.

ACJP082133

COMPACTION

The contractor is to follow design engineer’s or
geotechnical engineer’s compaction specification.
Certified Compaction testing results MUST be supplied to
Air Force Civil Engineering PM with in 24 hours after
testing or 24 hours prior to placement of any structure
above compacted material.

SHORING

The Contractor is to follow the design engineer’s shoring
plan. Shoring requirements shall be described on
applicable Health and Safety Plan.

TEMPORARY DEWATERING

The Contractor is to follow the design engineer’s
dewatering plan, and or phasing plan. Dewatering
requirements shall be described on applicable Health and
Safety Plan, and on Environmental Protection Plan.

OTHER SITE EARTHWORK

RE-SURFACING

Disturbance of existing finished road surfaces, sidewalks,
grassed areas etc. must be identified and approved by Los
Angeles Air Force Base 61 CELS prior to commencement
of construction excavation. If and when different sections
of the base are to be disturbed it is recommended that
these sections be identified on a phasing plan. Disturbed
areas must be made whole (i.e. grades to match existing
provide proper drainage etc.) once construction and or
installations are accomplished.

BASE & SUBBASE MATERIALS

Base and Sub-Base Materials for use to be identified and
specified on plans by design engineer / geotechnical
engineer, or any qualified professional in the geo-
engineering sciences.

CURBS & BUTTERS

Finished grade elevations for curbs and gutters shall be
shown on construction drawings and shall tie into
adjacent grades.

ASPHAL PLACEMENT

Design engineer to specified type of asphalt cement to be
used on construction drawings. Contractor shall submit
bill of materials showing type of asphalt placed within 24
hours after placement. Deviation of placement material
will not be allowed without design engineer’s approval.

Recycled asphalt pavement material may be used for
bituminous concrete pavement as long as it is approved
by design engineer. Used quantities of recycled asphalt
pavements and areas paved with such materials shall be
reported to Civil Engineering PM with in 24 hours of
placement.
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MARKING & SIGNAGE

Disturbance to markings and signage shall be kept to a
minimum and / or replaced once construction is
complete.

PAVED SURFACES

Disturbance of existing finished road surfaces, side-
walks, grassed areas etc. must be identified and
approved by Los Angeles Air Force Base 61 CELS
prior to commencement of construction / excavation. If
and when different sections of the base are to be
disturbed it is recommended that these sections be
identified on a phasing plan. Disturbed areas must be
made whole (i.e. grades to match existing, and provide
proper drainage etc.) once construction and or
installations are accomplished.

EROSION CONTROL MEASURES
If applicable, develop erosion protection plan.

TOPSOIL AND PLANTING BEDS

Protect, minimize, disturbance to topsoil and planting
beds.
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